STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 13

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

08/ 31/ 06
07- 4K6504
07-LA-60-11.2/11.2

HB1

ENG NEERS EST

RAS

Bl D TOTAL

811, 592. 00

811, 703. 00

880, 497. 00

959, 115. 00

1, 041, 051. 70

BI D

SUMMARY

IN LOS ANGELES COUNTY | N SOUTH
EL MONTE AT PECK ROAD OFF RAMP

W DEN OFF RAMP

810, 000
657, 203. 50
BI DDER | D
3
6
4
5
1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON

154, 388. 50

Bl D245
PAGE 1
09/ 05/ 06
CONTRACT CCODE 'E '
57 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

270
PERCENT OVER EST 23. 49

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI VAS CA 91773-2911

POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334-0698

T D S ENG NEERI NG

2899 AGOURA ROAD SU TE 171
VWESTLAKE VI LLAGE CA 91361

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

OLI VAS VALDEZ | NC

P O BOX 4079
RANCHO CUCAMONGA CA 91729

909 394-4510
00772905
FAX 909 394-4750

SB PREF CLAI MED

909 356-8880
00858952
FAX 909 356-1299

CC PREF CLAI MED

805 371-4639
00667073
FAX 805 494-0757

SB PREF CLAI MED

714 538-5156
00743775
FAX 714 538-5157

SB PREF CLAI MED

626 915-7633
00784558
FAX 626 915- 7683

SB PREF CLAI MED

3. 0%



07- 4K6504
07-LA-60-11
08/ 31/ 06

1, 060, 055. 00

2

PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706

Bl D245
PACE 2
09/ 05/ 06

949 252-0441 CC PREF CLAI MED



07- 4K6504 Bl D245

07-LA-60-11 PAGE 3

08/ 31/ 06 09/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI' A TRAFFI C MAI NTENANCE COVPANY STRI PI NG
BURBANK CA
DI AMOND PAVI NG ASPHALT CONCRETE

BALDW N PARK CA

DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA

J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA



07- 4K6504
07-LA-60-11
08/ 31/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 05/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

DI AMOND PAVI NG
BALDW N PARK CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J F L ELECTRIC
LOS ANGELES CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG

| RRI GATI ON

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

| RRI GATI ON AND LANDSCAPI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J F L ELECTRIC
LOS ANGELES CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG

ELECTRI CAL



07- 4K6504
07-LA-60-11
08/ 31/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
09/ 05/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C S | ELECTRI CAL
SANTA FE SPRI NGS CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

LANDSCAPI NG AND | RRI GATI ON

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C S | ELECTRI CAL
SANTA FE SPRI NGS CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

DI AMOND PAVI NG | NC
BALDW N PARK CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

LI GHTI NG

STRI PI NG

ASPHALT

PLANTI NG AND | RRI GATI ON



07- 4K6504
07-LA-60-11
08/ 31/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 05/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

COLD PLANE ASPHALT CONCRETE



07- 4K6504 Bl D245

07-LA-60-11 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
08/ 31/ 06 09/ 05/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 000. 00 8, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
5 (S) 120116 TYPE |1 BARRI CADE EA 2 75. 00 150. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 6 100. 00 600. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 370 5.30 1,961. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 17 35. 00 595. 00
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 20 26. 00 520. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 86 140. 00 12, 040. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 300. 00 3, 300. 00
12 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 130 37.00 4,810. 00
STRI PE
13 150710 REMOVE TRAFFI C STRI PE M 170 6. 00 1, 020. 00
14 150713 REMOVE PAVEMENT MARKI NG M 5 32.00 160. 00
15 150722 REMOVE PAVEMENT MARKER EA 25 3. 00 75. 00
16 150742 REMOVE ROADSI DE SI GN EA 12 100. 00 1, 200. 00
17 150747 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
( STRAP AND SADDLE BRACKET METHOD)
18 150820 REMOVE | NLET EA 1 800. 00 800. 00
19 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 800 12. 00 9, 600. 00
20 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 30 150. 00 4, 500. 00
S| DEVALK)
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 000. 00 9, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 990 60. 00 59, 400. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
24 ( 200001 H GHWAY PLANTI NG LS LUWVP SUM 7, 000. 00 7, 000. 00
25 (S) 200114 ROCK BLANKET MR 460 108. 00 49, 680. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 9, 000. 00 9, 000. 00
27 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 12, 000. 00 12, 000. 00
28 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 28, 000. 00 28, 000. 00
29 (S) 208304 WATER METER EA 1 8, 000. 00 8, 000. 00
30 260301 CLASS 3 AGCGREGATE BASE VB 340 90. 00 30, 600. 00
31 280000 LEAN CONCRETE BASE VB 210 305. 00 64, 050. 00
32 390103 ASPHALT CONCRETE ( TYPE B) TONN 390 135. 00 52, 650. 00
33 394001 PLACE ASPHALT CONCRETE DI KE M 110 30. 00 3, 300. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M 140 26. 00 3, 640. 00

AREA)



07- 4K6504 Bl D245

07- LA-60- 11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 31/ 06 09/ 05/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 160 350. 00 56, 000. 00

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.1 2, 600. 00 2, 860. 00

37 (S) 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 10 300. 00 3, 000. 00
(1.6 MV UNFRAVED)

38 (S) 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 12 300. 00 3, 600. 00
(2.0 MV UNFRAVED)

39 566011 ROADSI DE SI GN - ONE POST EA 13 450. 00 5, 850. 00

40 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 10 125. 00 1, 250. 00
METHOD)

41 597401 PAINT CURB ( 2- COAT) M 70 4.00 280. 00

42 650068 375 MM RElI NFORCED CONCRETE Pl PE M 14 350. 00 4,900. 00

43 731627 M NOR CONCRETE (CURB, S| DEWALK AND VB 37 750. 00 27, 750. 00
CURB RAMP)

44 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 110 3. 00 330. 00

45 (S) 840519 THERMOPLASTI C CROSSWALK AND MR 61 35. 00 2,135. 00
PAVEMENT MARKI NG

46 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 450 2.00 900. 00

47 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 3.30 198. 00

48 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 24 6. 00 144. 00
(BROKEN 1.83 M- 0.30 M

49 (S) 039926 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 6. 00 480. 00
(BROKEN 2.44 M- 4.88 M

50 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 83 6. 00 498. 00
(BROKEN 5.18 M- 2.14 M

51 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 32 17.00 544. 00

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 66 17.00 1, 122. 00

53 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 124, 000. 00 124, 000. 00

54 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 22, 000. 00 22, 000. 00

55 (S) 860701 | NTERCONNECTI ON CONDUI T AND CONDUCTOR LS LUMP SUM 41, 000. 00 41, 000. 00

56 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 40, 000. 00 40, 000. 00

57 999990 MOBI LI ZATI ON LS LUMP SUM 52, 000. 00 52, 000. 00

TOTAL 811, 592. 00



07- 4K6504 Bl D245

07-LA-60-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 31/ 06 09/ 05/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 7, 000. 00 7000. 00

2 25, 000. 00 25000. 00 5, 000. 00 5000. 00 2,500. 00 2500. 00 8, 500. 00 8500. 00

3 4, 000. 00 4000. 00 1, 000. 00 1000. 00 25, 000. 00 25000. 00 20, 000. 00 20000. 00

4 30, 000. 00 30000. 00 40, 000. 00 40000. 00 70, 000. 00 70000. 00 65, 000. 00 65000. 00

5 50. 00 100. 00 100. 00 200. 00 100. 00 200. 00 250. 00 500. 00

6 100. 00 600. 00 200. 00 1200. 00 150. 00 900. 00 300. 00 1800. 00

7 5. 00 1850. 00 5. 00 1850. 00 3.00 1110. 00 5.50 2035. 00

8 30. 00 510. 00 50. 00 850. 00 50. 00 850. 00 35. 00 595. 00

9 10. 00 200. 00 25. 00 500. 00 17.00 340. 00 27.50 550. 00
10 60. 00 5160. 00 80. 00 6880. 00 200. 00 17200. 00 250. 00 21500. 00
11 300. 00 3300. 00 300. 00 3300. 00 450. 00 4950. 00 1, 000. 00 11000. 00
12 15. 00 1950. 00 45. 00 5850. 00 18. 00 2340. 00 49. 50 6435. 00
13 14. 00 2380. 00 6. 00 1020. 00 15. 00 2550. 00 6. 60 1122. 00
14 100. 00 500. 00 50. 00 250. 00 130. 00 650. 00 55. 00 275. 00
15 5. 00 125. 00 10. 00 250. 00 6. 00 150. 00 11.00 275. 00
16 80. 00 960. 00 150. 00 1800. 00 100. 00 1200. 00 250. 00 3000. 00
17 50. 00 50. 00 100. 00 100. 00 100. 00 100. 00 350. 00 350. 00
18 900. 00 900. 00 5, 000. 00 5000. 00 450. 00 450. 00 2,500. 00 2500. 00
19 10. 00 8000. 00 5. 00 4000. 00 15. 00 12000. 00 9.15 7320. 00
20 150. 00 4500. 00 250. 00 7500. 00 400. 00 12000. 00 300. 00 9000. 00
21 9, 000. 00 9000. 00 9, 000. 00 9000. 00 9, 000. 00 9000. 00 9, 000. 00 9000. 00
22 40. 00 39600. 00 100. 00 99000. 00 70. 00 69300. 00 135. 00 133650. 00
23 5, 000. 00 5000. 00 8, 000. 00 8000. 00 7, 000. 00 7000. 00 5, 000. 00 5000. 00
24 8, 000. 00 8000. 00 25, 000. 00 25000. 00 8, 350. 00 8350. 00 7, 800. 00 7800. 00
25 125. 00 57500. 00 40. 00 18400. 00 118. 00 54280. 00 120. 00 55200. 00
26 10, 000. 00 10000. 00 25, 000. 00 25000. 00 14, 300. 00 14300. 00 13, 550. 00 13550. 00
27 3, 000. 00 3000. 00 15, 000. 00 15000. 00 4,200. 00 4200. 00 3, 800. 00 3800. 00
28 22,000. 00 22000. 00 40, 000. 00 40000. 00 18, 300. 00 18300. 00 17, 100. 00 17100. 00
29 8, 000. 00 8000. 00 1, 000. 00 1000. 00 9, 200. 00 9200. 00 8, 000. 00 8000. 00
30 65. 00 22100. 00 80. 00 27200. 00 150. 00 51000. 00 115. 00 39100. 00
31 230. 00 48300. 00 150. 00 31500. 00 325. 00 68250. 00 250. 00 52500. 00
32 140. 00 54600. 00 200. 00 78000. 00 160. 00 62400. 00 150. 00 58500. 00
33 30. 00 3300. 00 55. 00 6050. 00 50. 00 5500. 00 24. 00 2640. 00
34 90. 00 12600. 00 150. 00 21000. 00 100. 00 14000. 00 43. 50 6090. 00
35 280. 00 44800. 00 600. 00 96000. 00 375. 00 60000. 00 400. 00 64000. 00
36 3, 500. 00 3850. 00 700. 00 770. 00 4,000. 00 4400. 00 1, 550. 00 1705. 00
37 150. 00 1500. 00 350. 00 3500. 00 125. 00 1250. 00 275. 00 2750. 00
38 180. 00 2160. 00 400. 00 4800. 00 90. 00 1080. 00 335. 00 4020. 00
39 280. 00 3640. 00 250. 00 3250. 00 350. 00 4550. 00 475. 00 6175. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57

TOT

07- 4K6504
07-LA-60-11
08/ 31/ 06

15.

15.

135, 000.
20, 000.
50, 000.
40, 000.
70, 000.

990. 00
135000. 00
20000. 00
50000. 00
40000. 00
70000. 00

811, 703. 00

SUMMARY

OF

REMA

12.

12.

136, 000.
28, 000.
30, 000.
39, 000.
10, 000.

792.
136000.
28000.
30000.
39000.
10000.

880, 497. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
200. 00 2000
7.00 490
475. 00 6650
550. 00 20350
10. 00 1100
55. 00 3355
3.00 1350
7.00 420
2.00 48.
2.00 160
2.00 166
12. 00 384.
12. 00 792.
135, 000. 00 135000
24, 000. 00 24000.
44,000. 00 44000
43, 000. 00 43000
50, 000. 00 50000
959, 115. 00

Bl D245
PAGE 10
09/ 05/ 06
FI FTH
Bl D AMOUNT
270. 00 2700.
16. 20 1134.
600. 00 8400.
550. 00 20350.
50. 00 5500.
71. 50 4361.
3.85 1732.
6. 60 396.
3.30 79.
3.30 264.
3.30 273
13. 20 422.
13. 20 871.
145, 000. 00 145000.
20, 130. 00 20130.
52, 100. 00 52100.
38, 000. 00 38000.
80, 000. 00 80000.
1, 041, 051. 70



| TEM
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07- 4K6504
07-LA-60-11
08/ 31/ 06

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 11
09/ 05/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57

TOT

07- 4K6504
07-LA-60-11
08/ 31/ 06

15. 00

15. 00
134, 000. 00
57, 500. 00
33, 000. 00
48, 500. 00
120, 000. 00

990.
134000.
57500.
33000.
48500.
120000.

00

1, 060, 055. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
09/ 05/ 06



